OFFICE OF THE EXECUTIVE ENGINEER, P. H. E. DIVISION. GULBARGA.

No PHE/PB-4/-NIT/69-70/13036, Notification dated 22nd November 1969.

NOTICE INVITING TENDERS

Sealed Tenders in duplicate for the following works are invited by the undersigned from the registered contractors on or before 31st December 1969 upto 4-00 P. M (I. S. T). They will be opened on the same day if possible or on any subsequent day. The applications for blank tender forms along with cost thereof will be received up to 17th December 1969 upto 2-00 P. M. The prescribed blank froms will be issued to the intending tenderer in the Division Office during Office hours on all working days from 22nd December 1969 to 24th December 1969 (both days inclusive). Right to reject any or all tenders without assigning any reasons is reserved with the authority competent to accept the tenders.

Sl. No.	Name of work	Amount of contract	E.M.D. to be deposited	Class of contractor	Cost of duplicate tender forms	Time limit for completion of work excluding monsoon period	Mode of Tender
1	2	3	4	5	6	7	8
		GULBARGA DISTRICT					
		Rs.	Rs.		Rs.		
1	Underground drainage scheme to Gulbarga City-Lowering, laying and jointing of RCC pipes for the intercepting main, out-fall sewer and main of District 'B'	1,78,142	4,454	Class III and above	20	15 months	Item rate.
2	Underground drainage scheme to Gulbarga City-Lowering, laying and jointing of RCC and S. W. Pipes for internal sewerage system of drainage District 'C'	1,73,467	4,337	do	20	do	do
3	Underground drainage scheme to Gulbarga City-Construction of staff quarters at disposal works near Kotnur village viz (1) for pay scale 50-75, 6 Nos. of twin blocks (2) for pay scale 150-299, one twin block.	1,34,612	3,366	do	20	do	do
4	Comprehensive water supply scheme to Gulbarga — Providing mechanical equipment of 0.50 MGD Filters at Filterbeds, Gulbarga.	59,700	1,493	do	10	6 months	do
5	Comprehensive water supply scheme to Gulbarga-Construction of compound wall around the Filterbeds Gulbarga (Balance work)	23,373	585	Class IV & above	10	do	do
6	NRWS & S. Scheme to Srinivas Saradgi village Gulbarga Taluk-Construction ground level masonry service reservoir of 15,000 gins. capacity.	16,664	416	do	10	9 months	do
7	NRWS & S. Scheme to South Village Gulbarga Taluk Constructing ground level service masonry reservoir of 9,000 gins. capacity.	17,350	438	do	10	do	do

1	2	3	4	5	6	7	8
		Rs.	Rs.		Rs.		
8	NRWS and S. Scheme to Halkatta Village, Chittapur Taluk. Sinking of well and construction of pump house.	12,411	311	Class IV and above	10	12 months	Percentage basis
9	NRWS and S. Scheme to Kallur Village, Chittapur Taluk, constructing RCC Elevated Reservoir of 30,000 gallons capacity.	14,561	364	do	10	9 do	Item wise
10	NRWS and S. Scheme to Sirwal Village, Shahpur Taluk, Sinking of well and Construction of pump house.	20,077	712	do	10	12 do	Percentage basis
11	NRWS and S. Scheme to Belorgi Village, Afzalpur Taluk, Sinking of well and construction of pump house.	33,822	846	Class III and above	10	12 do	do
12	NRWS and S. Scheme to Gobbur 'B' Village, Afzalpur Taluk Remodelling of existing well and construction of pump house.	4,564	115	Class V and above	10	4 do	do
13	NRWS and S. Scheme to Gobbur 'B' Village, Afzalpur Taluk, Remodelling of existing well and constructing RCC elevated Reservoir of 10,000 gallens capacity.	7,105	178	Class IV and above	10	6 do	Item wise
14	NRWS and S. Scheme to Jewergi 'B' Village, Afzalpur Taluk, Improvement to the existing well and construction of pump house.	2,280	57	Class V and above	10	3 do	Percentage basis
15	NRWS and S. Scheme to Ganwar Village, Jewergi Taluk, Constructing G. L. Masonry Service Reservoir of 9,000 gallens capacity.	8,776	220	Class IV and above	10	6 do	Item wise
16	NRWS and S. Scheme to Malli Village, Jewergi Taluk, Construction of service Reservoir.	12,716	318	do	10	9 do	do
17	Sinking of well at Shadipur Village in Chincholi Taluk.	16,400	410	do	10	9 do	do
18	Sinking of well at Garagpally Village, Chincholi Taluk (balance work).	4,500	113	Class V and above	10	6 do	do
19	Sinking of well at Ganapur Village, Chincholi Taluk (balance work).	2,500	63	do	10	3 do	do

1	2	3	4	5	6	7	8
			BIDAR DISTRICT				
1	Constructing Watchman's Quarter at Purification works site at Bidar.	10,344	259	Class IV & above	10	6 months	Item rate
2	NRWS and SS to Ranjol village, Bidar Taluk Constructing RCC Elevated Service Reservoir of 20,000 glns. Capacity.	16,670	417	do	10	9 months	do
3	Constructing Watchman's Quarter one at Headworks and another at Ground Service Reservoir site at Bhalki.	14,892	373	do	10	do	do
4	NRWS and SS to Saigaon village, Bhalki Taluk Construction of well and pump house.	13,616	341	do	10	do	Percentage basis
5	NRWS and SS to Ekamba village, Aurad Taluk Construction of well and pump house.	12,818	321	do	10	12 months	do
6	NRWS and SS to Bimalkhed village, Humnabad Taluk Construction of well and pump house.	32,340	809	Class III and above	10	do	do

2088 R. L. SANGOLLI, *Executive Engineer.*

OFFICE OF THE EXECUTIVE ENGINEER, P.W.D., HASSAN DIVISION, HASSAN.

Tender Notification dated 26th November 1969.

No. 1972-84. Sealed tender in duplicate in the prescribed form superscribed with the name of work are invited from the Registered contractors in Mysore P.W.D. for the following work, and will be received by the Executive Engineer, Hassan Division, up to 4-00 P.M. on 9th December 1969. The tenders will be opened on the same day at 4-30 P.M. in the presence of the contractors or their representatives as may choose to attend. Tender forms will be sold in the Office of the Executive Engineer, Hassan Division, Hassan during office hours on all working days from 30th November 1969 to 8th December 1969 (both days inclusive) on payment of the prescribed cost of the tender documents which is not refundable. The competent authority, reserves the right to refuse any or all tenders without assigning reasons.

Sl. No.	Name of work.	Call No.	Nature of tender	Estimated cost of work portion put to tender.	Earnest money deposit for the work.	Time limit for completion of work in working months.	Class of contractors eligible for tender	Cost of forms per set, in Rs.
1	2	3	4	5	6	7	8	9
				Rs.	Rs.			Rs.
1	Constg. of Telephone exchange buil-ding at Arasikere.	II	Item war	66,270	1,656	5 Months including monsoon period	Class III and above.	10

2086 ..... for *Executive Engineer.*